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Administrative Information

IBR Title:
IBR Project Description:

IBR Lead:

Submit sealed bid:

BIDS MUST BE RECEIVED AT THE PHYSICAL ADDRESS DESIGNATED
FOR COURIER SERVICE AND TIME/DATE STAMPED BY ITD PRIOR TO
THE CLOSING DATE AND TIME.

Mandatory Pre-Bid Tour:Pre-Bid Conference Location:

Deadline To Receive Questions:
IBR Closing Date:

IBR Opening Date:

Initial Term of Contract:

1|Page
IBR# FO00158 ITD D6 Materials Lab Reroof

Idaho Transportation Department District 6
Laboratory Reroof

Remove and Replace existing Idaho
Transportation Department laboratory roof
Denise Cooley, Buyer-CPPB

Idaho Transportation Department

206 N Yellowstone, Rigby ID 83442
Denise.cooley@itd.idaho.gov

208 745 5652

Address for Courier
206 N Yellowstone, Rigby ID 83442

Address for US Mail (if different)
PO 97, Rigby ID 83442

10:30 a.m. Mountain Time on 9/14/16

Idaho Transportation Department District 6
Facility, 206 N Yellowstone, Rigby ID 83442)

5:00 p.m. Mountain Time on 9/15/16
5:00 p.m. Mountain Time on 9/26/16

10:30 a.m. Mountain Time on 9/27/16

The service performed under the contract will
begin upon ITD’s written notice to proceed and
must be complete within 30 calendar days.
Services to be performed under the contract
must not start prior to April 3, 2017 and must
be complete no later than June 1, 2017

dcc
7/16



1 PURPOSE
The purpose of this Informal Bid Request (IBR) is to solicit bids to establish a contract between the Idaho
Transportation Department (ITD) and a Contractor for the complete removal of the existing roofing material and
replacement with thermoplastic polyvinyl chloride membrane, hereafter referred to as PVC roofing, on the Idaho
Transportation materials lab located at 206 N Yellowstone, Rigby, ID 83442.

The Idaho Transportation Department (ITD) is requesting bids from qualified bidders for the removal and
replacement of the materials laboratory roof in accordance with the specifications contained herein.

Public Works Licensing is Required

| 2  GENERAL INFORMATION, SOLICITATION INSTRUCTIONS AND STANDARD TERMS AND CONDITIONS

This solicitation is issued by the Idaho Transportation Department via:
(http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/bidding _info.htm). The Idaho
Transportation Department is the only contact for this solicitation. All correspondence regarding this IBR must
be in writing. In the event that it becomes necessary to revise any part of this IBR, addendums will be posted at
the website provide above. It is the responsibility of the bidder to monitor this website for any updates or
addendums. Any oral interpretations or clarifications of this IBR, will not be relied upon. All changes to this IBR,
must be in writing and posted at to the website to be valid. Alternate bids are not allowed.

The current version of the Idaho Transportation Department, Business & Support Management Solicitation
Terms and Conditions are incorporated by reference into this solicitation, and any resulting contract, as if set
forth in their entirety. This document can be downloaded at
http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/PDFS/ITD%20BSM%20Solicitation%20Terms%
20and%20Conditions%20July%202015.pdf; or copies obtained by contacting the solicitation’s lead (see Section
3, Inquiries). Failure by any submitting bidder to obtain a copy of these documents will in no way constitute or
be deemed a waiver by ITD of any term, condition, or requirement contained in the referenced documents; and
no liability will be assumed by ITD for a submitting bidder's failure to consider the Idaho Transportation
Department, Business & Support Management Solicitation Terms and Conditions in preparing its response to the
solicitation.

| 3 INQUIRIES

Questions or other correspondence must be submitted in writing to the ITD contact listed below.

QUESTIONS MUST BE RECEIVED BY 5:00 PM Mountain Time (MT) ON THE DATE LISTED IN THE
ADMINISTRATIVE INFORMATION PAGE. Timely received written questions will be answered via an addendum
which will be posted to http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/bidding _info.htm.

IBR Lead: Denise Cooley, Buyer-CPPB
Phone: 208 745 5652

Fax: 208 745 6981

E-mail: denise.cooley@itd.idaho.gov

Any questions regarding the Idaho Transportation Department, Business & Support Management Solicitation
Terms and Conditions must also be submitted in writing, by the deadline identified in this subsection. ITD will
not consider proposed modifications to these requirements after the date and time set for receiving questions.
Questions regarding these requirements must contain the following:

1. The rationale for the specific requirement being unacceptable to the party submitting the
guestion (define the deficiency);
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2. Recommended verbiage for ITD’s consideration that is consistent in content, context, and
form with ITD’s requirement that is being questioned;

3. Explanation of how ITD’s acceptance of the recommended verbiage is fair and equitable to
both ITD and to the party submitting the question.

Bids which condition the bid based upon ITD accepting other terms and conditions not found in the IBR or
which take exception to ITD’s terms and conditions, will be found non-responsive, and no further
consideration of the bid will be given.

4 SUBMISSION REQUIREMENTS
Your bid submission must consist of the following:

4.1.1 Bid Schedule (Attachment-A)

4.1.2 Affidavit: Drug Free Workplace Program (Attachment-B)
4.1.3 Subcontractor Licensing — if applicable (Attachment-C)
4.1.4 Signature Page (Attachment-D)

4.1.5 Documentation of Roofing System Being Offered

4.2 BID SUBMISSION METHODS

Bids must be submitted manually (via U.S. Mail, courier/hand-delivery) in a sealed envelope/package. Do not

fax or e-mail your bid. Your bid must be received at the location and by the date and time specified on the IBR
Administrative Information Page. The official time, for bid closing purposes, is ITD’s time clock. Alternate bids
will not be allowed.

4.2.1 Submission Method Requirements
Seal all required bid submission items in a single envelope or package (be certain to include an original
hand-written signature in ink OR an electronic digital I.D. on the Signature Page) and label the outside of
the package as follows:

Attn: Denise Cooley, Idaho Transportation Department

Bidder Name: (Company Name)

IBR Number:

IBR Title:

IBR Closing Date:

Bidders must provide one (1) original copy of their bid

|5 AWARD

Award will be made, all or none, to the responsive, responsible bidder with the lowest Total Cost, as provided on
Attachment-A, Bid Schedule.

| 6 MANDATORY PRE-BID TOUR

A mandatory pre-bid tour will be held September 14, 2016 at 10:30 AM local time at the ITD Materials Lab located at
206 N Yellowstone, Rigby Idaho. Failure to attend the pre-bid tour will result in an irregular bid and bid will not be
considered.

| 7 BACKGROUND

The Idaho Transportation Department Materials Lab was built in 1976. It is a brick structure with a PVC
membrane roof. The roof has been repaired multiple times and continues to experience leaks during heavy rain.
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The building heating and cooling systems are installed on the roof along with multiple venting stacks and
electrical conduits.

8 ASBESTOS

The existing roof, layers of mastic, rock, Styrofoam, and tar paper have been tested for asbestos. See Attachment-G
Asbestos Analysis.

The cinderblocks indicated on ATTACHMENT F, Existing Roof Drawing have been tested for asbestos. See Attachment-G,
Asbestos Analysis.

| 9 PROJECT LOCATION

The ITD District 6 Materials Laboratory #6102 is a fully functional and secure facility located at 206 N.
Yellowstone, Rigby, ID 83442.

| 10 CONTRACT MANAGER

Contact information for the Contract Manager will be provided following the award of the contract.

| 11 CONTRACT SPECIAL PROVISIONS

11.1 GENERAL
Materials incorporated into this project must be new and free from defects and of the best commercial quality for
the purpose specified.

11.2 GUARANTEE

Excepting where certain portions of the work call for a longer period, all work must be guaranteed for a minimum
period of one year after the date of final acceptance; during the guarantee period, any repairs or replacements
required because of defective workmanship or material must be at the Contractor's expense.

11.3 SUBLETTING/SUBCONTRACTING

The Contractor will be permitted to sublet / subcontract a portion of the work but must perform with the
Contractor's own organization, work amounting to not less than 20 percent of the total original contract cost, per ITD
Standard Specifications, Section 108 - Prosecution, Progress and Termination.
http://itd.idaho.gov/manuals/Manual%20Production/SpecBook/SpecHome.htm

The apparent low, responsive and responsible bidder will be required to complete, sign and submit a WH-5 Public
Works Contract Report with their contract documentation, naming all subcontractors, and the amount of the
subcontract, who will be used in the commission of this contract. All subcontractors must possess an Idaho Public
Works License, and their subcontract amount must qualify within the Bid Limit of their license.

If subcontracting is proposed, the bidder must complete Attachment C, Subcontractor Licensing, giving the name,
address, and Public Works Contractors License Number for any and all companies who will, in the event the bidder
secures the contract, complete the plumbing, electrical, or HVAC work under the contract in accordance with Section
67-2310, Idaho Code.

Companies must possess an appropriate Idaho Public Works Contractors License issued by the State of Idaho Public
Works Contractors State License Board covering the contract work classification in which they are named.

Note: Section 67-2310, Idaho Code, also states "No general contractor must name any subcontractor in his bid unless
the general contractor has received communication from the subcontractor.”
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11.4 WARRANTIES, GUARANTEES AND INSTRUCTION SHEETS
Three (3) copies of the manufacturer’s warranties, guarantees, instruction sheets, and parts lists for all Contractors’
furnished materials must be turned over to ITD upon completion of the project.

11.5 PERMITS

Pursuant to Section 39-4103 Idaho Code, the Division of Building Safety is responsible for the issuance of building
permits and building inspections for construction projects owned by the State of Idaho. This is separate from any
required state electrical, plumbing, and mechanical or elevator permits. The Contractor must obtain and pay for all
licenses and permits and must pay fees and charges for connection to outside services to include, water sewer and
electricity and use of public or private property for storage of materials, etc. The Contractor must comply, without
additional expense to ITD, with all State, County and Municipal building ordinances and regulations insofar as the
same are binding upon the State. ITD will reimburse the Contractor for utility hookup fees at invoice costs.

11.6 CODES

The Contractor, including subcontractors, must submit their bid in accordance with plans and specifications. If plans
and specifications do not comply with any codes having jurisdiction in that particular place or construction, the
Contractor must notify ITD prior to bidding in writing and faxed to the number stated in the bid document. If prior
notification is not given, it must be assumed that the Contractor's base bid includes, to the best of their knowledge
and experience, all work necessary to comply with such codes.

11.7 WORK NOT NOTED, DETAILED OR SPECIFIED

All work required for complete installation or assembly must be included in the bid. Where minor portions of
required work are not noted, detailed, or specified, such work must be done in accordance with proven
construction practice or accepted industry standards at no additional cost to ITD. The Contractor will be held
responsible for verification of existing job conditions prior to bid; no additional cost will be awarded to the
Contractor for failure to verify existing field conditions. Discrepancies or questions arising between actual field
conditions and contract documents must be submitted in accordance with Section 3, Inquiries.

11.8 WORKSITE CLEANUP

Contractor must keep work areas free of waste materials. Upon completion of work, all waste, tools, supplies, and
material must be removed from ITD’s premises. Any tools and supplies left onsite after work completion must be
considered ITD’s property.

Contractor must on a daily basis remove debris, rubbish and other materials resulting from construction operations.
Debris, rubbish and other materials resulting from construction operations must be covered prior to removal to
protect from wind disturbance. Contractor must transport debris material to land fill or other accepted facility and
dispose of properly according to all applicable laws, ordinances and regulations. At no time must the contractor be
permitted to pile and/or burn construction debris on ITD property or in ITD dumpsters

Contract administrator will designate an area for an enclosed dumpster to be located if the contractor so wishes to
have a dumpster at the contractors cost. If the dumpster is not maintained the contract administrator reserves the
right to have the dumpster removed at the contractors cost.

11.9 RESTROOM FACILITIES
Contractor must be responsible to furnish restroom facilities for its crew at contractor’s expense. Use of ITD’s
permanent and temporary facilities is prohibited.

11.10 TEMPORARY UTILITIES
The Contractor may use any existing utilities (excluding restroom facilities).
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11.11 PROTECTION
The Contractor must, at all times, protect building from damage; remove and replace with new work any work
damaged by failure to provide protection. Replacement of damaged work will be at no additional cost to ITD.

11.12 PRIOR APPROVAL

The references made to materials equipment, appliances or fixtures in the plans or specifications, where
manufacturers' products or brand names are specified, are made to show standards for comparison only as to type,
design character, or quality of the article desired, and are not for the purpose of restricting bidders to these products
or brand names. The term "or equal" as used herein must be understood to mean equal to that specified for fulfilling
the intended requirements in the judgment of the Contract Administrator. THE BURDEN OF PROVING THE EQUALITY
MUST BE THE CONTRACTOR’S RESPONSIBILITY. The Contract Administrator's decision must be final. Shop drawings
or manufacturer's literature for the substitute item and for the specified item must be submitted to support the
Contractor's requests on all substitutions

All requests for approval of change in design of function of materials specified must allow fourteen (14) days review
time, after receipt of all necessary documents, by the Contract Administrator. Approval of submittals must not
relieve the Contractor from responsibility for deviations from the plans or specifications, unless they have, in writing,
called the Contract Administrator's attention to deviations at the time of submission, and obtained the Contract
Administrator's written approval. Approval of submittals does not relieve the Contractor from responsibility for
errors in shop drawings or literature.

11.13 SUBMITTALS

A Minimum of one (1) electronic copy submittal is required on all products.

Submittals must contain the Project name and the following information:

Date of submission and dates of any previous submissions.

The names of the contractor, sub-contractor and manufacturer.

Contractors stamp, initialed or signed, certifying to review of submittal.

Identification of any deviation from Plans and Specifications.

Identify each submittal item by specification section, manufacturer, brand, trade name, number, size, rating,
or whatever other data is necessary to properly identify and check materials and equipment. The words “

specified” are not sufficient identification.

Goaw e

The Contractor must submit all required submittals within 30 days of contract signing. Authority to proceed will be
given after submittals are approved by the Contract Administrator and returned to the Contractor and construction
and material delivery schedules are established.

11.14 AS BUILT DRAWINGS

The Contractor must provide ITD with three (3) complete sets of as-built drawings. As-built drawings must provide
detailed and accurate sizes, dimensions and locations of all work items covered under this contract. Contractor must
instruct the separate trades to keep accurate measurements and records of their installation, as the work proceeds.
No measurement or payment will be made for as-built drawings, but the cost thereof must be considered incidental
to the items of work under this contract.

11.15 OPERATION, MAINTENANCE INSTRUCTIONS AND MANUALS

The Contractor must train ITD personnel in the general use and maintenance of all installed roof materials. The
Contractor must provide three complete copies of “Operations and Maintenance” manuals for ITD use. The manuals
will identify all parts of equipment and show complete wiring diagrams. The manuals will include copies of warranties
for all items.

11.16 DIMENSIONS AND MEASUREMENTS
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The Contractor must field verify all dimensions pertaining to the work and must be responsible for the determination
of all quantities of materials required for the work and for the accuracy of all dimensions of materials and items
fabricated for this project. The Contractor must not rely on the scale drawings in the project drawings for the
determination of exact quantities or dimensions.

11.17 COORDINATION AND CONTROL
This work must proceed in an effective sequence so as to eliminate unnecessary work stoppages.

11.18 SUPERINTENDENT

The Contractor must employ a competent Foreman who speaks English and necessary assistants who must be in
attendance at the Project site during the progress of work. The Foreman must be satisfactory to the Contract
Administrator, and must not be changed except with the consent of the Contract Administrator unless the Foreman
proves to be unsatisfactory to the Contractor and ceases to be in their employ. Under this circumstance, the new
Foreman must also be satisfactory to the Contract Administrator. The Foreman must represent the Contractor and
all communications given to the Foreman must be as binding as if given to the Contractor. Important
communications will be confirmed in writing.

11.19 ITD USE OF BUILDING

ITD reserves the right to occupy and/or use the building or portions thereof, including portions during the
construction period and prior to final acceptance. Such occupancy and/or use must not constitute acceptance of the
Work or any part thereof. The contractor must take special care to insure that no unnecessary disruptions or normal
routines will occur at the project work site. Access to and egress from buildings, grounds, services areas, drives, and
streets must be maintained at all times. Temporary disruptions of building services, equipment, etc. must be
scheduled with ITD. Normal functions must be restored as quickly as possible.

11.20 CHANGE ORDERS
The Contractor agrees that the amount allowed for overhead and profit on any Change Order is limited to the
amounts indicated below.

1. For total changes of $10,000 or less in direct cost, the amount allowed for overhead, profit,
bonds and insurance for the Contractor and all subcontractors of any tier combined must not
exceed twenty percent (20%) of direct costs;

2. For total changes exceeding $10,000 in direct cost, the amount allowed for overhead, profit,
bonds and insurance for the Contractor and all subcontractors of any tier combined must not
exceed fifteen percent (15%) of direct costs; or

3. The Contractor will determine the amount of overhead and profit to be apportioned between the
Contractor and its subcontractor of allowable amounts of overhead, profit, bonds and insurance.
http://itd.idaho.gov/manuals/Manual%20Production/SpecBook/SpecHome.htm

12 SCOPE OF WORK

The scope of work includes but is not limited to furnishing all labor, materials, and equipment to perform all roofing
work necessary for a complete roof removal and a complete, finished, watertight, clean, and guaranteed roofing
system in accordance with the specifications and manufacturers specifications within the time set forth and at the
cost stated. The cost is to cover all expenses incurred in performing the work required under the Contract
Documents.

A description of the work of this project can be summarized to include but not limited to the following: Remove
existing PVC roofing down to the existing concrete deck. Install roof insulation, perimeter underlayment on existing
deck and on top of roof insulation and any other necessary work required to complete the project.
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12.1 DEMOLITION

Demolition of existing PVC roof system to include complete tear off of existing roofing membrane, insulation, vapor
barrier and miscellaneous flashings down to the existing concrete tee deck. Tear off only as much roofing as can be
completely reroofed in one day. Leave project protected from weather at the end of each work day.

Promptly remove debris, rubbish and other materials resulting from demolition operations. Transport demolished
materials to land fill or other accepted facility and dispose of properly according to all applicable laws, ordinances
and regulations.

Promptly repair damages caused to adjacent facilities by demolition procedures at no cost to ITD Contract
Administrator.

If suspected hazardous materials are encountered, do not disturb; immediately notify the ITD Contract
Administrator.

Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling
and disposal regulations of authorities having jurisdiction.

12.2 DETAILED SCOPE OF WORK

Install 2 glass-fiber felt plies lapping each sheet 19 inches over preceding sheet. Embed each sheet in a solid mopping
of hot roofing asphalt. Glaze-coat completed surface with hot roofing asphalt. Roof deck surface must be clean and
dry before application.

Install new foil faced 4" tapered Polyisocyanurate insulation. Embed insulation in a solid mopping of hot roofing
asphalt.

Furnish and install a fully adhered minimum 60 mil PVC roofing system as manufactured by John Mansville, or an
Idaho Department of Public Works approved roofing manufacturer. See Attachment |, Division of Public Works
Approved Roofing Manufacturers. All materials including, but not limited to insulation, membrane, adhesives,
flashing and counter flashing must be supplied or approved by roofing membrane manufacturer for use with their
product.

All penetrations, PVC clad edge metal, roof curbs, pitch pockets, equipment legs, vent stacks and pipes must be
installed and flashed in accordance with manufacturer’s detail drawings.

Provide ITD Contract Administrator with two copies of submittals for all products used on project and manufacturers
detail drawings. Provide planned work schedule.

Contractor must provide manufacturer’s 20 year membrane and workmanship warranty.

12.3 ACCESS TO WORK SITE AND WORK HOURS
Contractor will have limited use of Project site for construction operations and a designated staging consisting of the
location of which will be identified prior to the start of construction.

Use of Site:

Limit use of Project site to areas indicated. Do not disturb portions of Project site beyond areas in which the Work is
indicated.

1. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises clear and available to ITD
Contract Administrator, ITD Contract Administrator's employees, and emergency vehicles at all times.

Do not use these areas for parking or storage of materials.
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a. Schedule deliveries to minimize use of driveways and entrances by construction
operations.

b. Schedule deliveries to minimize space and time requirements for storage of materials
and equipment on-site.

Condition of Existing Building:

Maintain portions of existing building affected by construction operations in a weather tight condition throughout
construction period. Repair damage caused by construction operations.

COORDINATION WITH OCCUPANTS
Full ITD Occupancy:

ITD will occupy site and project building(s) during entire construction period. Cooperate with the ITD during
construction operations to minimize conflicts and facilitate ITD usage. Perform the Work so as not to interfere with
day-to-day operations. Maintain existing exits unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities
without written permission from the ITD and approval of authorities having jurisdiction.

2. Notify ITD not less than 48 hours in advance of activities that will affect ITD operations.
On-Site Work Hours:

Normal work hours in the existing building must correspond to any day except Saturdays, Sundays, and State
recognized legal holidays, between 7:00 AM and 5:30 PM.

Existing Utility Interruptions: Do not interrupt utilities unless permitted under the following conditions and then only
after providing temporary utility services according to requirements indicated:

1. Notify ITD not less than 48 hours in advance of proposed utility interruptions.
2. Obtain ITD written permission before proceeding with utility interruptions.
3. Nonsmoking Facility: Smoking is not permitted within the ITD building.

4. Employee Identification: Contractor and subcontractor employees must wear work an article of clothing
identifying their company at all times.

5. Fraternization: Contractor and subcontractor must not fraternize with ITD staff.

12.4 WORK NOT NOTED, DETAILED, OR SPECIFIED

All work required for complete installation or assembly must be included in the bid. Where minor portions of
required work are not noted, detailed, or specified, such work must be done in accordance with proven
construction practice or accepted industry standards at no additional cost to ITD. The Contractor will be held
responsible for verification of existing job conditions prior to bid; no additional cost will be awarded to the
Contractor for failure to verify existing field conditions. Discrepancies or questions arising between actual field
conditions and contract documents must be submitted in accordance with Section 3, Inquiries.

|13 cosT

Provide your fully burdened Cost for the ITD District 6 Materials Lab Reroof Item #1 and Performance, Payment
Bond Cost Item #2, and combined Total Cost as specified in this solicitation

| 14 ACCEPTANCE
Final acceptance of the project will be issued after final approved inspection by the Project Manager.
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15 PAYMENT & BILLING

The Contractor must submit invoices to the ITD billing location provided below, for the quantity delivered and
accepted. ITD will render payment for a properly executed invoice NET thirty (30) days from the date of the
invoice, for pay items accepted by ITD.

Invoices must include the following information:
e Contract Number (and name of project/product, if appropriate)
e |dentification of Billing Period.
e Total amount billed for the billing period.
e Detailed description of services/products provided and associated # of hours/$ amounts, as appropriate.
e Name of authorized individual/contact information for Contractor

Invoices must be submitted to:
D6accountspayable@itd.idaho.gov

16 CONTRACT MONITORING

If a formal and written complaint is registered with the Contractor in respect to unsatisfactory work
performance, the Contractor will have seventy-two (72) hours in which to respond in person to the complaint, to
remedy the problem(s). Failure to respond in the prescribed time to the complaint or to remedy the problem
may result in termination of the contract as provided in the Idaho Transportation Department, Business &
Support Management Solicitation Terms and Conditions.

If ITD is not satisfied with the results and remediation of the complaint, periodic and joint inspections with the
Contractor may be required to discuss and point out Contractors violations. Failure of the Contractor to attend

these inspections may result in termination of the contract.

17 SURETY BOND REQUIREMENTS

The apparent successful bidder must furnish a performance bond and a payment bond each in the amount of
the contract, within fifteen (15) calendar days upon receipt of the contract from ITD.

Performance and Payment Bonds must be submitted on the most current version of The American Institute of
Contract Administrators (AlIA) Document 312, signed by the bidder and their surety company. Power of
Attorney for the person who executes the bond on behalf of the surety as Attorney-In-Fact must accompany the
bonds.

Guarantees submitted via any other obligation will NOT be accepted.

The Bonding Surety must be registered and licensed with the Idaho Department of Insurance. Performance and
Payment bonds will not be accepted if the Surety is not registered and licensed in Idaho, and the contract will

not be executed by ITD.

18 DRUG-FREE WORKPLACE PROGRAM

Bidders must submit an affidavit (see Attachment-B), certifying compliance with Section 72-1717, Idaho Code,
requiring the Contractor and its subcontractors at the time of bid to provide a drug-free workplace program and
to maintain such program throughout the duration of the Contract.

| 19 LICENSING OF CONTRACTORS
The Contractor, and any subcontractors, must possess the appropriate public works contractor license in
accordance with Title 54, Chapter 19, Idaho Code, as amended.
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The Contractor, and any subcontractors required to be listed in the bid proposal must possess the license by the
date and time of bid submission.

20 COMPLIANCE WITH
20.1 2012 ITD Standard Specifications for Highway Construction
The 2012 ITD Standard Specification for Highway Construction and the most current Quality Assurance Manual
are incorporated by reference where applicable to this solicitation.

The 2012 ITD Standard Specification for Highway Construction is available for $30.00 plus tax. Contact ITD at
334-8430 to purchase, or visit: http://itd.idaho.gov/manuals/ManualsOnline.htm, to download both the 2012
ITD Standard Specification for Highway Construction and the Quality Assurance Manual.

20.2 ITD POLICY COMPLIANCE
The following ITD policies apply to this contract when the Contractor is performing work at an ITD facility or when
using ITD equipment or other property. These policies will remain in force for the duration of the contract:

5055 Harassment in the Workplace policy

5523 Alcohol and Drug-free Workplace policy
5510 Computer, E-Mail, and Internet Usage policy
5033 Workplace Violence Policy

These policies are provided at:
http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/PDFS/ITD%20Policy%20Compliance%20Dec%2020
15.pdf, and incorporated in this agreement. It is the Contractor’s responsibility to read, understand and comply with
these policies; one hundred percent (100%) compliance is mandatory. Furthermore, Contractor is responsible for
ensuring that all their employees and subcontractors adhere to these policies. ITD reserves the right to remove from
its premises, at any time, any Contractor or his/her employee or subcontractor that fails to follow these policies. ITD
also reserves the right to remove its property, at any time, from any Contractor or his/her employee or subcontractor
that fails to follow these policies.

All Contractor’s employees and subcontractors are required to wear identification badges at all times while on the
ITD’s premises. The Contractor and its employees or subcontractors are not employees of ITD, but ITD retains the
right to control its own work place and the use of its property.

21 INSURANCE REQUIREMENTS

Within fifteen (15) calendar days of notification of award (or such other time as designated by the Purchasing
Activity), the apparent successful bidder must provide certificates of insurance required herein and must
maintain the insurance during the life of the Contract. There are no provisions for exceptions to this
requirement. Failure to provide the certificates of insurance within the fifteen (15) calendar day period may be
cause for your bid to be declared non-responsive or for your contract to be cancelled.

The Contractor must carry liability and property damage insurance that will protect it and the State of Idaho
from claims for damages for bodily injury, including accidental death, as well as for claims for property damages,
which may arise from operations under the Contract whether such operations be by themselves or by anyone
directly or indirectly employed by either of them.

The Contractor cannot commence work under the Contract until it obtains all insurance required under this
provision and furnishes a certificate or other form showing proof of current coverage to the State. All insurance
policies and certificates must be signed copies. After work commences, the Contractor must keep in force all
required insurance until the contract is terminated.
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1.1 Commercial General and Umbrella Liability Insurance. Contractor must maintain Commercial General
Liability (CGL) and, if necessary, Commercial Umbrella insurance with a limit of not less than $1,000,000 each
occurrence. If such CGL insurance contains a general aggregate limit, it must apply separately to this Contract.

1.1.1 CGL insurance must be written on I1SO occurrence form CG 00 01 (or a substitute form providing equivalent
coverage) and must cover liability arising from premises, operations, independent contractors, products-
completed operations, personal and advertising injury, and liability assumed under an insured contract
(including the tort liability of another assumed in a business contract).

1.2 Commercial Automobile and Commercial Umbrella Liability Insurance. The Contractor must maintain
Commercial Automobile Liability and, if necessary, Commercial Umbrella Liability insurance with a limit of not
less than $1,000,000 each accident. Such insurance must cover liability arising out of any auto (including owned,
hired, and non-owned autos).

1.2.1 Bidders may request a waiver from providing Commercial Automobile and Commercial Umbrella Liability
Insurance in its bid if the bidder will not use any owned, hired or non-owned vehicles to conduct business under
the contract, if it is awarded the contract, and the State of Idaho will consider the request. If the bidder submits
a request to waive the provision of Commercial Automobile and Commercial Umbrella Liability Insurance after
the due date and time for receipt of bids or proposals, the State of Idaho may not consider the request.

1.3 Workers Compensation Insurance and Employer's Liability. The Contractor must maintain workers
compensation and employer's liability. The employer's liability must have limits not less than $500,000 each
accident for bodily insurance by accident or $500,000 each employee for bodily injury by disease.

1.3.1 The Contractor must provide either a certificate of workers compensation insurance issued by a surety
licensed to write workers compensation insurance in the State of Idaho, as evidence that the Contractor has in
effect a current Idaho workers compensation insurance policy, or an extraterritorial certificate approved by the
Idaho Industrial Commission from a state that has a current reciprocity agreement with the Idaho Industrial
Commission.

1.4 State of Idaho as Additional Insured: The liability insurance coverage required for performance of the
Contract must include the State of Idaho, the (agency) and its divisions, officers and employees as additional
insured, but only with respect to the Contractor’s activities to be performed under this Contract.

1.4.1 The Contractor must provide proof of the State of Idaho, the (agency) and its divisions, officers and
employees being additional insured by providing endorsements to the liability insurance policies showing the
State of Idaho, the (agency) and its divisions, officers and employees as additional insured. The endorsements
must also show the policy numbers and the policy effective dates.

1.4.2 If a liability insurance policy provides for automatically endorsing additional insured when required by
contract, then, in that case, the Contractor must provide proof of the State of Idaho, the (agency) and its
divisions, officers and employees being additional insured by providing copies of the policy pages that clearly
identify the blanket endorsement.

1.5 Notice of Cancellation or Change: The Contractor must ensure that should any of the above described
policies be cancelled before the expiration date thereof, or if there is a material change, potential exhaustion of
aggregate limits or intent not to renew insurance coverage(s), that written notice will be delivered to the ITD in
accordance with the policy provisions.
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1.6 The Contractor must further ensure that all policies of insurance are endorsed to read that any failure to
comply with the reporting provisions of this insurance, except for the potential exhaustion of aggregate limits,
will not affect the coverage(s) provided to the State of Idaho, and its divisions, officers and employees.

1.7 Acceptable Insurers and Deductibles: Insurance coverage required under the Contract must be obtained
from insurers rated A-VIl or better in the latest Bests Rating Guide and in good standing and authorized to
transact business in Idaho. The Contractor must be financially responsible for all deductibles, self-insured
retention’s and/or self-insurance included hereunder. The coverage provided by such policy will be primary to
any coverage of the State on or related to the contract and must provide that the insurance afforded applies
separately to each insured against whom a claim is made, except with respect to the limitation of liability.

Waiver of Subrogation: All policies must contain waivers of subrogation. The Contractor waives all rights against
the State and its officers, employees, and agents for recovery of damages to the extent these damages are
covered by the required policies. Policies may contain deductibles but such deductibles will not be deducted
from any damages due to the State.
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ATTACHMENT A-BID SCHEDULE
IBR# FO00158 ITD D6 Materials Lab Reroof

Company Name of Bidder:

Contact Name/Phone:

Contact E-mail:

Provide your fully burdened Cost for the ITD District 6 Materials Lab Reroof Item #1 and Performance, Payment
Bond Cost Item #2, and combined Total Cost as specified in this solicitation:

ITEM DESCRIPTION CosT

Removal and Replacement of Existing ITD D6 Materials

! Laboratory Roof >
Performance/Payment Bond
2 $
(At contractors actual cost)
TOTAL COST >

THIS ATTACHMENT MUST BE COMPLETED AND RETURNED WITH RESPONSE

Signature Date

Printed Name Title



ATTACHMENT B-AFFIDAVIT: DRUG FREE WORKPLACE PROGRAM

IBR# FO00158 ITD D6 Materials Lab Reroof

STATE OF

COUNTY OF

The undersigned being duly sworn upon oath deposes and says that

(Contractor Name)
complies with the provisions of Section 72-1717 Idaho Code (Drug Free Workplace program); that

provides a drug-free workplace program that complies with the

(Contractor Name)
provisions of Idaho Code, Title 72, Chapter 17 and will maintain such program throughout the life this contract

and that will subcontract work only to
(Contractor Name)

subcontractors meeting the requirements of Idaho Code, section 72-1717(1)(a).

Name of Contractor

Address

City and State

By:

(Signature)

Subscribed and sworn to before me this day of , in the year
Commission expires:

NOTARY PUBLIC, residing at

THIS ATTACHMENT MUST BE COMPLETED AND RETURNED WITH RESPONSE




ATTACHMENT C-SUBCONTRACTOR LICENSING
IBR# FO00158 ITD D6 Materials Lab Reroof

Provide the names, addresses, public works contractor license numbers, and contract amounts of the Contractor or
Subcontractor(s) who will do the plumbing, electrical, or HYAC work under the contract.

A. Plumbing work by: residing at:

, whose Idaho Public Works Contractors License No. is: ,
whose State Plumbing Bureau License No. is: . Amount: S
B. Electrical work by: residing at:

, whose Idaho Public Works Contractors License No. is: ,
whose State Electrical Bureau License No. is: . Amount: S
C. HVAC work by: residing at:

, whose Idaho Public Works Contractors License No. is: ,
whose HVAC License No. is: . Amount: S

THIS ATTACHMENT MUST BE COMPLETED AND RETURNED WITH RESPONSE /F SUBCONTRACTING




ATTACHMENT D-SIGNATURE PAGE

Idaho Transportation Department
206 N Yellowstone

PO BOX 97

Rigby, ID 83442

SIGNATURE PAGE for Use with a Submitted Informal Bid Response
Bids and pricing information must be typewritten or handwritten in ink and must be signed in ink. Originals and copies of the bid must be
submitted in accordance with the solicitation documents. Submitted bids must include this signature page with the ORIGINAL signature of an
authorized representative of the submitting Contractor.

NO LIABILITY WILL BE ASSUMED BY THE IDAHO TRANSPORTATION DEPARTMENT FOR A CONTRACTOR'’S FAILURE TO OBTAIN THE TERMS AND
CONDITIONS AND ANY PROPERLY ISSUED SOLICITATION ADDENDUMS IN A TIMELY MANNER FOR USE IN THE CONTRACTOR’S RESPONSE TO
THIS SOLICITATION OR ANY OTHER FAILURE BY THE CONTRACTOR TO CONSIDER THE TERMS, CONDITIONS, AND ANY ADDENDUMS IN THE
CONTRACTOR’S RESPONSE TO THE SOLICITATION.

Send your bid package to: Idaho Transportation Department
ATTN: Denise Cooley
OR 206 N Yellowstone Hwy

PO Box 97 Rigby, Idaho 83442
FedEx, UPS, or other Couriers:

Idaho Transportation Department
ATTN: Denise Cooley
206 N Yellowstone Hwy Rigby, Idaho 83442

This Informal Bid response is submitted in accordance with all documents and provisions of the specified Bid Number and Title detailed below.
By my signature below | accept the CONTRACT TERMS AND CONDITIONS and the SOLICITATION INSTRUCTIONS TO CONTRACTORS in effect at
the time this IBR was issued, as incorporated by reference into this solicitation. As the undersigned | certify | am authorized to sign and submit
this Informal Bid response for the Bidder. | further acknowledge | am responsible for reviewing and acknowledging any addendums that have
been issued for this solicitation.

IBR Number: FO00158 Bid Title: ITD D6 Materials Lab Reroof

Bidder (Company Name):

ADDRESS:

CITY, ST, ZIP:

PHONE: FAX: EMAIL:

PUBLIC WORKS LICENSE NO

THIS SIGNATURE PAGE MUST BE SIGNED WITH AN ORIGINAL HANDWRITTEN SIGNATURE (PREFERABLY IN BLUE INK) AND RETURNED WITH
YOUR BID FOR YOUR BID TO BE CONSIDERED.

Signature Date
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ATTACHMENT G-ASBESTOS ANALYSIS

Idaho Abatement & Insulation Supply, LLC
P.O. Box 3918

Idaho Falls, Idaho 83403

08/29/2016

Idaho Transportation Department, Denise
206 North Yeliowstone Highway
Rigby, Idaho

(208)745-5650

RE: Materials Lab Building, Rigby, Idaho

Dear ldaho Transportation Department, Denise:

An Inspector from Idaho Abatement and his helper inspected the roof of the Materials Lab
Building in Rigby located at 206 North Yellowstone Highway. 9 Samples were taken of the
roofing and the layers of mastic, rock, Styrofoam and tar paper on the roof. No asbestos was
discovered in the samples taken and analyzed. A copy of the lab analysis is attached.

Sincerely,
1y

Office Manager

Vil



Vil

EMSL Analytical, Inc.
30T West 38th Streat, New York, NY 10018
{212) 280-0061 / (212) 290-0058

Phonw/Fax;

| At Brad Pratt

Idaho Abatement & Insulation, LLC

P.0O. Box 3918
ldaho Falls, ID 83403

. Project:  MATERIALS LAB / DENISE - ID

Phane:
Fax
Recaived:

"EMSL Order:

DA162a802

| CustomeriD: IDAHES
| CustomerPQ:;
|I Projectil

{208) 520-6837
(208) 523-9221
(819116 10:38 AN

Analysis Dale: 84972018

Collected,

BN &2016

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using
Polarized Light Microscopy

Non Ashestos
Sample Description Appearance S Fibrous 3_MNon-Fibrous % _Type
RT-01 ROCKY LAYER  \wihite 5% Mica Nene Detected
O SRR EINBOTRM :““Fbm”’ 50% Gypsum
OMOgEnBcLE 459 Mon fbrots [other)
RTL2 ROOFING LAYER Black 5% Synthelic 18% Quartz None Detected
0 Mon-Fibrous 15% Ga Carbonate
Q162402 0002
Fhmozencous 50% Matrix
12% hhon-fibrous {other)
RT-03 WMASTICTOP OF  Gray 5% Quarz None Datected
BOTTOM LAYER E
n3ta24u02.0002 on :”"'F“""s 50% Matrix
omogenecus 45% Non-fibrows (other)
RT-04 ROOFING LAYER  Black 10%:  Synthetic. 15% Quartz None Detected
Mon-Fibrous 22% Ca Carbenate
OSTE4TO2-0004 Homogeneous S5 nesana
3% MNon-fibrous {other)
RT-05 ROCK LAYER White 3% Mica Mone Detected
DAIEIAG05 Hon-Fibious 50% Gypstim
Homogensous 47% Non-fisrous (other
RT-D6 ROCFING LAYER  Black 6% Synthetic 10% GQuartz None Detected
O EIBAT0E :HHFIM}”S 50% Gypeum
MiRgeneake 20% Ca Carbonate
14% Mon-fiorous (other)
RT-07 TAR PAPER Black 8% Caldose 50% Gypsum None Dotocted
BELOW MNon-Fibrous 3% Glas " b
R ERTEBIT ?Fg’OFD*M Hofiroge st 55 38% Non-fibrous (other
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EMSL Analytical, Inc. " EwmsL onder: 031624502

307 West Jith Street, New York, NY 10018 | Gustomerf(; IDAHES
Proneffa  (212) 200-0061 / (212) 250-0059 | CustomerPo:
E i EEC e o | Projostit:
{mn Brad Pratt Phone: (204) 5296857
| Idaho Abatement & Insulation, LLC Fec i el
e T
-
Idaho Falls, ID 83403 i EiaEIe

. Praject. MATERIALS LAB  DENISE - 1D

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using
Polarized Light Microscopy

Non-Asbestos Asbestos
Sampie Déscription Appoarance % __ Fibrous: St Non-Fibrous % _Type
RT-0B BOTTOM LAYER  Black 5% Synthetic 10% Quarz None Detected
ROOFING
34624005 0005 POFSG m:ﬁw‘” 50% Gypaum
e 20% Ca Carbonate
15% Non-fibrous {other)
RT-09 ROCKY BOTTOM  Gray 3% Mica None Detected
OFIERABIEO00F LAYER Non-Fibrous 50% Gypsum
Homogeneous 25% Ca Carbonate
22% Monfibrows (other)
(" EMEL menmining | akiiey tmitod 10 coal o analyis. T report selskes anky b e sampies mporded ord Ty | it wren ppraval by SMSL EISL baars na 7
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EMSL Analytical, Inc. [ EMSLOrder  g3t62a002
07 West 36th Sirect, How York, NY 10018 | CustomerlD: IDAHES
PhonelFac (12} 200-0051 / (212) 280-0088 | CustomerPQ:-
- ER I e Rt | Projectin:
 an: Brad Pratt Phone: (208 529-6837
Idaho Abatement & Insulation, LLG Fax el
P.O. Box 3918 Received: (61516 10:38 AM
i Analysis Date:  BIH9/2016
Idaho Falls, ID 83403 G bty

_Project: MATERIALS LAB / DENISE - 1D

The samples in this report were submitted to EMSL for analysis by Asbestos Analysis of Bulk Materials via
EFA B600/R-83/116 Method using Polarized Light Microscopy. The reference number for these samples is

the EMSL Order |D shove. Please use this reference number when calling sbout these samples.

Report Comments:
Sample Receipt Date:: 81912016
Analysis Completed Date: 8/19/2016

Analyst(s):

G

Chad Layne PLM (3

Samples reviewed and approved by:

Sample Receipi Time: 10:38 AM
Analysis Completed Time: 8:23 PM
A F

James Hall, Laboratory Manager

or ofher spproved signadory
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i 1 i method imEstons ts s e Tras by T chan] b clairn
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EMSL Analytical, Inc EMSLOrdor: 091300854

- CuslomeriD: GBsve2
2238 Polvaraen Ave , Sulte 230, Son Leandre, GA D4STT
Phone/Fax: (510 805-3878 / (510} BU5-3880 CusiomerPO:
hietevrve onsl.com ProjecliD:
[ Al Dave Price Phone: (208) 786-1767
Great Basin Services, Inc. Fax (208) 785-4053
PO Box 238 Recelved: 01721113 B:30 AM
| Anclysts Dale: 172212013 "
Calinciad: 11812013
i Blackfoot, ID 83221 !
megeu; IDAHO TRANSPORTATION DEPT. MATERIALS LAB - 206 N YELLOWSTONE HWY

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 and/or EPA
600/M4-82-020 Method(s) using Polarized Light Microscopy

Non-Asheslos Asbestos
Samplp Description Appoarance b __Fibrous J§_Hon-Fibrous % Type
01-Insulation WHEEL BARREL Gray/Ten 100% Non-florous (other) <1% Tremolite
CFIIN0RSA000T ::;T:Bml:m
02-Insuletion BASE OF WALL  Gray/Tan 100% Mon-fibrous (other) <1% Tremolite
WHERE NEW  Non-Flbrous
S91308sE0002 DOORWAY HAS  Hetarogenaous
BEEN GUT
Y b=

Vorge Leon (2) . Baojla Ke, Laboralory Maneger
. . or clher approved signalory
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0. Enolown, wallbossd, Bi.) e rp g 3 10
Sampies nalyuod by EMSL Anatyeal, Inc San Leandm, CA NVLAP Lab Coda 1910483, WA 0884
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I~ NIOSH 7402
™ EPA Levelll

I I™ EMSL Gtandard Addbion:

™ TEM NOB (Gravimotic) NYS 1984

AHERA TEM WATER
- 40 CFR, Part 763 Subpart B I~ EPA 100.1

™ BPA 1002
™ NYS 1982

TRM Micoovas/Wing
™ ASTM D 5755-95 tcmssstvsrasbod)
™ Wipe Quatitative

XBD
™ Asbestos

I Silica NIOSH 7500
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ATTACHMENT H-PHOTOS
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ATTACHMENT I-APPROVED ROOFING MANUFACTURERS

|STATE OF IDAHO

DIVISION OF PUBLIC WORKS|

BOND COTE ROOFING SYSTEMS

4090 Pepperell Way
Dublin, Virginia 24084-3800
Joe Schwetz, Tech. Dept.:

Phone: 1-800-368-2160 Ext. 130

John Zidek
Phone: 1-801-568-1035
Fax: (540)-674-6511

FIBERTITE

4 Clark Creek Loop

Clancy, MT 59634

Phone: (406) 431-8435
Dustin Godfrey, Local Rep.
Phone: (208) 921-0935
Becky Sacco, Warranty Dept.
Phone: (330) 202-5931

JOHN MANSVILLE,
GARANTEE SERVICES

P.O. Box 25005

Littleton, Colorado 80162-5005
Mandy Schweitzer, Tech. Dept.
Phone: (800) 922-5922

Rob Kadela, Tech. Supervisor
Phone: (206) 604-6882

SARNAFIL

100 Dan Rd

Canton, Massachusetts 02021
Phone: (800)421-1662

Jim Rubenacher

Phone: (800) 451-2504

Brian Weyland

Phone: (800) 727-6234

Bill Gillette, Seattle, VWWashington
Phone: (253)-872-2393

P.V.C.

CARLISLE SYNTEC
P.O. Box 7000
Carlisle, PA 17013-0925
Phone: (800) 479-6832
George Katch
Phone: (435) 658-4953
Matt Stenshoel
Phone: (208) 908-3085

GAF
1404 S. Island Glen
Eagle, ID 83616
Mike Chrismer
Phone: (800) 445-9330
Cell: (208) 761-2596

TREMCO TPA
3735 Green Rd
Beachwood, Ohio 44122-9616
Michael Fife
Phone: 208-941-0325
Fax: 208-898-95/8



